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CLIENTE: Mosan CyR 2022sl
Mattia y Brigitte Dessi Construcciones y reformas
C/ Velazquez 5/9 NÚMERO:     09/25
Urb, Casa Blanca FECHA  :  07/02/2025
Marbella, 29600 REF.:CONSTRUCCIÓN

capt 1 Demolición

Traslado de mobiliarios desde la planta baja al sotano
mediante medios manuales. 1.600,00 €

Desmontar alumbrado existente. 250,00 €

Demolición integral de la planta baja, salvo paramentos
del perimetro lateral de la vivienda y patio. 17.500,00 €

Apertura de regolas para instalaciones varias, electricidad
fontaneria,aire acondicionado… 2.690,00 €

Retirar y tirar cierres de ventanas de madera en el salon, 
dormitorios y cocina ( tirar o guardado) 30 unds 3.600,00 €

Demolición de los muebles de obra en la cocina y tirar a cuba
de escombros ubicadas en la parcela de esta vivienda. 800,00 €

Demolición de la zona lavadero de la cocina y adjuntos 1.600,00 €

Demolición para posteriores huecos de ventanas y fijos. 4.850,00 €

Retirar puertas de pasos interiores y guardar en el sotano para 
su posible reutilización. 750,00 €

Demolición de la chimenea existente mediante madios manuales
y tirar a cuba contenedor. 1.400,00 €



capt 1 Demolición

Demolición de 4 unds de baños de esta planta baja mediante
medios manuales y tirado a cuba contenedor. 4.100,00 €

Demolición parcial de la soleria del patio para posterior 
formación de nuevas pendientes. 900,00 €

Demolición de falsos techos de la planta baja para la retirada
de los conductos del aire acondicionado actual. 560,00 €

Apertura en suelo del dormitorio 2 nuevo para la colocación
de los distintos desagües. 800,00 €

Los electrodomesticos, seran trasladados al sotano mediante
medios manuales y recorriendo la calle por sus tamaños. 250,00 €

Total demolición planta baja: 41.650,00 €



capt 1 Demolitión English

Moving furniture from the ground floor to the basement using manual means. 1.600,00 €

Dismantle existing lighting. 250,00 €

Complete demolition of the ground floor, except for the walls of the side perimeter
of the house and patio. 17.500,00 €

Opening of rules for various installations, electricity, plumbing, air conditioning... 2.690,00 €

Remove and throw away wooden window shutters in the living room, bedrooms 
and kitchen (pull or store) 3.600,00 €

Demolition of the kitchen furniture and disposal of the rubble located on the plot of 
this house. 800,00 €

Demolition of the kitchen laundry area and annexes 1.600,00 €

Demolition for subsequent window and fixed openings. 4.850,00 €

Remove interior passage doors and store in basement for possible reuse. 750,00 €

Demolition of the existing chimney using manual means and disposal into a 
container. 1.400,00 €



capt 1 Demolitión English

Demolition of 4 bathroom units on this ground floor using manual means and 
dumping into a container. 4.100,00 €

Partial demolition of the patio flooring for subsequent formation of new slopes. 900,00 €

Demolition of false ceilings on the ground floor to remove the current air
 conditioning ducts. 560,00 €

Opening in the floor of the new bedroom 2 for the placement of the various drains. 800,00 €

The appliances will be moved to the basement by manual means and going 
down the street due to their size. 250,00 €

Total demolition of ground floor: 41.650,00 €



capt 1 Demolición

Formas de pago.

La empresa recibira el 50% de la suma total de este presupuesto
a la firma de este presupuesto. 20.825,00 €

La empresa recibira el 30% a la mediación de las demoliciones
(Parametros interiores) 12.495,00 €

El ultimo pago del 20%, una vez acabada la demolición descrita
en este documento 8.330,00 €

Total demolición. 41.650,00 €



capt 1 Demolition English

Payment methods.

The company will receive 50% of the total amount of this budget upon signing this 20.825,00 €
budget.

The company will receive 30% for mediation of the demolitions
 (Internal parameters) 12.495,00 €

The last payment of 20%, once the demolition described in this document is
 finished 8.330,00 €

Total demolition. 41.650,00 €
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